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Interpace Industries, Inc.
Pleasantview Pit
Reclamation Cost Estimate

In order to calculate the necessary amount of surety bonding for reclamation
of the Pleasantview Pit the following estimate has been prepared. Costs
are to cover complete reclamation should operator default.

Item Description

A. Redistribute stockpiled material evenly into existing pits. Assume
average of 10,000 yards at $1.}}/yard = $10,000.00.

B. Rough grade highwall and associated waste material pi1e. D-B Dozer - 16.0
hours.

C. Rough grade waste pile between pit 1 and pj_t 2 that lies toward south
boundary. D-8 Dozer - 16.0 hours.

D. Reshape existing south pit boundary to acceptable slope. D-B Dozer - 16.0
hours.

E. Reshape existing north pit boundary to acceptable slope. D-B Dozer - 10.0
hours.

F. Load and haul, then distribute evenly material from perimeter stockpiles
to provide final cover and topsoil. Use sub-soil material first, topsoil
1ast. 950 size loader and two trucks - loader 24.0 hours - trucks 48.0
hours.

G. Contract. tractor and disc to prepare for seeding. 8.0 hours.
H. Apply seed and fertilizer.
I. ConLract tractor and disc to cover seed. 2.0 hours.

Cost Summary

1. Contract items 10,000 yards G $1.O0/yard = $10,000.00
2. D-8 Dozer + 58.0 hours
3. Loader (950 size) + 24.0 hours
4. l0-r^rheel trucks + 48.0 hours
5. Tractor/disc + 10.0 hours
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MAPS AND DRAhIIIIGS
PLEASAI{WIEW MINE

Perm:it al-so includes the following nnps and drawings that are not
reproducible by the Division:

(1) Site Location l4ap (dated 6/2L/77)

(2) Aerial Sr:rvey l4ap (dated, 6/2L/77)

(3) General Detail l4ap (dated. 6/20/77)

(4) Topognaphic l4ap (dated 7/13/87)


